General Finance & Accounting System Modernization (GAFS-M)
RFI Questions and Answers

Vendor Questions & Comments

CSD/GAFS-M SME Answers

Please confirm whether any additional languages or
technologies (such as Assembly, JCL, or others) are
present in the GAFS application, along with their
respective line counts.

Some of the estimated lines of code include Job
Control Language (JCL) as is required to execute
batch COBOL jobs. We also use several Unisys
system utilities for the file system maintenance and
performance monitoring. We are not using other
languages in the application such as Assembly.

Clarification is requested as to whether the RFI should be
treated as CUI in its current form, or if the designation
applies only when the document is maintained within
Government systems.

Vendor RFI responses do not need to be marked or
submitted as CUI.

Is DFAS open to responses for Commercial off the Shelf
(COTYS) solutions as part of the market research?

Yes, DFAS is open to receiving RFI responses for
COTS solutions.

Is there an incumbent contractor currently supporting the
GAFS system or the underlying Unisys environment, and
will that incumbent be required to provide transition
assistance to the awarded vendor?

There is no incumbent.

If DFAS proceeds with a formal solicitation following
this RFI, what are the anticipated milestone dates for
solicitation release and contract award?

Milestones/period of performance dates have not
been determined yet. We would like to solicit and
award a contract as soon as possible.

Is there a mandated sunset date, contract expiration, or
budget driver establishing the target completion
timeframe for this modernization?

No

Will the vendor be expected to lead or support the
RMF/ATO documentation package, or will that effort be
managed separately by the government?

The contractor will be responsible for providing
supporting artifacts. If using SaaS or hosting in the
cloud environment the SaaS/software would need
to be FedRAMP and DoW approved at the levels
indicated within the RFL

Does DFAS anticipate requiring post-migration
sustainment support from the modernization vendor for a
defined transition period?

No.

Can DFAS commit to limiting legacy system changes to
emergency fixes once conversion is underway, and what
level of SME availability can the program office commit
for discovery workshops, parallel validation, and user
acceptance testing?

Yes DFAS can commit to emergency fixes only
during conversion.

What minimum parallel run period does DFAS anticipate
between the legacy system and the modernized
application prior to final cutover, and is that period
defined by policy, audit requirement, or internal controls?

There is no minimum parallel run period before
final cutover.




