PRICE SUMMARY SHEET - LOT SWEEPING SERVICES

Enter below the proposed firm-fixed prices for each service location described in the Scope of Work. Prices below shall include all direct costs,
indirect costs (including prevailing wage), and profits for providing monthly lot sweeping services. Contractor shall provide services per the
frequencies listed in accordance with Appendix A, Sweeping Schedule, at the Service Locations listed below. Prices quoted shall remain firm for
the entire term of the agreement. Contractors must quote all line items for all five (5) years for monthly services, failure to quote all years shall

result in a non-responsive bid. THIS IS A PREVAILING WAGE CONTRACT.

Intial Term: Effective November 1, 2026 through October 31, 2029

MONTHLY RATE: | MONTHLY RATE: | MONTHLY RATE: EXTENDED
ILEOM SERVICELGCANONS 11/1/26 - 10/31/27 | 11/1/27 - 10/31/28 | 11/1/28 - 10/31/29 COSsT
1 Garden Grove Maintenance and Operations (Base 4)

Garden Grove Annex

Irvine Sand Canyon Maintenance and Operations (Base 7)

Irvine Access Road to Maintenance and Operations Buildings

Santa Ana Maintenance and Operations (Base 1)

Irvine Construction Circle Maintenance and Operations

2
3
4
5 Anaheim Maintenance and Operations (Base 6)
6
7
8

Fullerton Park-and-Ride

9 Laguna Hills Transportation Center

10 Newport Beach Transportation Center

1 Golden West Transportation Center

12 |Brea Park-and-Ride

13 Fullerton Transportation Center

TOTAL: $ $ $
Option Term: Effective November 1, 2029 through October 31, 2031
EINE MONTHLY RATE: | MONTHLY RATE:
ILEOM SERVICE LOCATIONS 111129 - 10/31/30 | 11/1/30 - 10/31/31 EXTENDED COST
14 Garden Grove Maintenance and Operations (Base 4)
15 |Garden Grove Annex
16 Irvine Sand Canyon Maintenance and Operations (Base 7)
17 Irvine Access Road to Maintenance and Operations Buildings
18 |Anaheim Maintenance and Operations (Base 6)
19 Santa Ana Maintenance and Operations (Base 1)
20 Irvine Construction Circle Maintenance and Operations
21 Fullerton Park-and-Ride
22 Laguna Hills Transportation Center
23 Newport Beach Transportation Center
24 Golden West Transportation Center
25 _ |Brea Park-and-Ride
26 Fullerton Transportation Center
TOTAL: $ $ $

PRICE INCREASES /DECREASES:

No price increases will be permitted during the term of the Blanket Purchase Order. All price decreases will automatically be extended to Authority.
Authority requires bona fide proof of cost increases on Contracts prior to any price adjustment. A minimum of ninety (90) days advance notice in
writing is required to secure such adjustment. No retroactive price adjustments will be considered. Authority may enforce, adjust, negotiate, or
cancel escalating price Contracts or take any other action it deems appropriate, as it sees fit. The net dollar amount of profit will remain firm during

the period of the Blanket Purchase Order. Adjustments increasing the Contractor’s profit will not be allowed.

FIRM DISCOUNT AND PRICING STRUCTURE:

Bidder guarantees that prices quoted are equal to or less than prices quoted to any other local, State or Federal government entity for services of
equal of lesser scope. Bidder agrees that no price increases shall be passed along to Authority during the term of this Blanket Purchase Order.
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