

**Stewart B. McKinney NWR: Salt Meadow Unit, Marsh Restoration and
Tidal Flow Improvement Feasibility Assessment**

Fee Schedule

<u>Total Fee Schedule</u>		<u>Proposed Cost</u>
1.	Task 1: Assessment of Existing Data	
2.	Task 2: Assessment of Existing Modeling	
3.	Task 3: Post Award Site Visit and Preliminary Site Assessment	
4.	Task 4: Develop Standardized SBT Approach for Design	
5.	Task 5: Alternative Analysis Development	
6.	Task 6: Concept Refinement and Development	
	Project Total Fee:	