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Appendix 3 - Commodity Supplemental 

This supplemental contains additional requirements under Section 2 of the solicitation. 

1. Mercury and Products That Contain Mercury

This solicitation does not include the procurement of products known to likely include mercury as a 

component. 

2. Green Purchasing

Contractors must comply with Maryland’s Green Purchasing Reporting Requirements.  See the Green 

Purchasing website for more information.  Green Purchasing (maryland.gov) 

The State of Maryland is committed to purchasing environmentally preferable products and services 

(EPPs). Maryland’s State Finance & Procurement Article §14-410 defines environmentally preferable 

purchasing as “the procurement or acquisition of goods and services that have a lesser or reduced effect 

on human health and the environment when compared with competing goods or services that serve the 

same purpose.” 

Accordingly, Bidders/Offerors are strongly encouraged to offer EPPs to fulfill this contract, to the 

greatest extent practicable. 

The State of Maryland reserves the right to request from the Contractor quarterly sales data over the life 

of this contract. This information must include details about the recycled content, third-party 

sustainability certifications, and other environmental attributes of products and services sold on this 

price agreement per the contract specifications. 

This information will enable Maryland State agencies to comply with Article §14–405 of the Annotated 

Code of Maryland and COMAR 21.13.01.14, effective October 1, 2014, which requires Maryland State 

agencies to report to the Department of General Services on their procurement of environmentally 

preferable products and services. To facilitate consistent reporting on targeted contracts, the Contractor 

will be provided with a VENDOR GREEN SALES REPORT template by the Maryland DGS. 

3. Price Escalation

Not Applicable 

4. Unit Prices

Should the Contractor be required to perform work over and above that required by the Contract 

documents, or should the Contractor be ordered to omit work required by the Contract documents, an 

equitable adjustment will be made to the Contract price.  In determining the amount of any such extra to 

the Contractor, which is governed by unit prices, the amount of the extra will be the unit price 

bid/proposal by the Contractor or a reasonable price, whichever is less.  In determining the amount of 

any such credit due the State, which is governed by unit prices, the amount of the credit will be the unit 

price bid/proposal by the Contractor or a reasonable price, whichever is greater.  Unit prices quoted will 

be the same for extra work and for credit work and shall be the sum total compensation payable or 

creditable for such items of work, including all labor, materials, bailing, shoring, removal, overhead, 

https://dgs.maryland.gov/Pages/GreenPurchasing/Resources/Specifications.aspx
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profit, insurance, etc.  The Procurement Officer will issue one or more Contract modifications to 

authorize any such additions or deletions of work. 

5. Tax Exemption 

The State is generally exempt from federal excise taxes, Maryland sales and use taxes, District of 

Columbia sales taxes and transportation taxes. Exemption certificates shall be completed upon request. 

Where a Contractor is required to furnish and install material in the construction or improvement of real 

property in performance of a contract, the Contractor shall pay the Maryland Sales Tax and the 

exemption does not apply. 

6. Specifications Supplemental 

All materials, equipment, supplies or services shall conform to federal and State laws and regulations and 

to the specifications contained in this solicitation. 

7. Delivery and Acceptance  

Delivery shall be made in accordance with the solicitation specifications. The State, in its sole discretion, 

may extend the time of performance for excusable delays due to unforeseeable causes beyond the 

Contractor’s control. The State unilaterally may order in writing the suspension, delay or interruption of 

performance hereunder. The State reserves the right to test any materials, equipment, supplies, or services 

delivered to determine if the specifications have been met. The materials listed in the bid or proposal shall 

be delivered FOB the point or points specified prior to or on the date specified in the bid or proposal. Any 

material that is defective or fails to meet the terms of the solicitation specifications shall be rejected. The 

Bidder/Offeror shall promptly replace Rejected materials. The State reserves the right to purchase 

replacement materials in the open market. Contractors failing to promptly replace materials lawfully 

rejected shall be liable for any excess price paid for the replacement, plus applicable expenses, if any. 

8. EPA Compliance  

Materials, supplies, equipment, or other services shall comply in all respects with the Federal Noise 

Control Act of 1972, where applicable. 

9. Occupational Safety and Health Act (OSHA)  

All materials, supplies, equipment or services supplied as a result of this contract shall comply 

with the applicable U.S. and Maryland Occupational Safety and Health Act Standards. 

10. Returned Goods 

Contractor(s) shall be entitled to recover reasonable compensation for any and all goods shipped in 

accordance with authorized agency orders, meeting all contract requirements, and returned by the 

agency for reasons other than the Contractor’s failure to meet contract requirements.  Compensation 

shall be limited to costs allowable, reasonable and allocable to the returned goods in accordance with 

COMAR 21.09. Contractor must provide written proof of claimed costs.  A return of goods covered by 

this section shall be deemed a partial termination for convenience as to the returned goods, and other 

contract provisions and principles applicable to a partial termination for convenience shall apply. 
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11. Prompt Pay Requirements 

This contract and all subcontracts issued under this contract at any time are subject to the provisions of 

State Finance and Procurement Article, §15-226, Annotated Code of Maryland, and COMAR 21.10.08. 

In §§30.2 – 30.4, the terms “undisputed amount,” “prime contractor,” “contractor,” “subcontractor,” 

and “supplier” have the meanings stated in COMAR 21.10.08.01. 

A contractor shall promptly pay its subcontractors or suppliers an undisputed amount to which a 

subcontractor or supplier is entitled for work performed under this contract within 10 days after the 

contractor receives a progress payment or final payment for work under this contract. 

If a contractor fails to make payment within the period prescribed in §30.2, a subcontractor or supplier 

may request a remedy in accordance with COMAR 21.10.08. 

A contractor shall include in its subcontracts at any tier for work under this contract wording that 

incorporates the provisions, duties, and obligations of §§ 30.2 – 30.4 State Finance and Procurement 

Article §15-226, Annotated Code of Maryland, and COMAR 21.10.08. 

An act, failure to act, or decision of a Procurement Officer or a representative of the Mayland State 

Police Aviation Command concerning a withheld payment between the Contractor and a subcontractor 

or supplier under this, may not: 

(a) Affect the rights of the contracting parties under any other provision of law;

(b) Be used as evidence on the merits of a dispute between the Mayland State Police Aviation

Command and the Contractor in any other proceeding; or

(c) Result in liability against or prejudice the rights of the Mayland State Police Aviation

Command.

The remedies enumerated above are in addition to those provided under COMAR 21.11.03.13 with 

respect to subcontractors or suppliers that have contracted pursuant to the MBE program. 

To ensure compliance with certified MBE subcontracting participation goals, the Mayland State Police 

Aviation Command may, consistent with COMAR 21.11.03.13, take the following measures: 

(a) Verify that the certified MBEs listed in the MBE participation schedule actually are

performing work and receiving compensation as set forth in the MBE participation

schedule. This verification may include, as appropriate:

i. Inspecting any relevant records of the Contractor;

ii. Inspecting the jobsite; and

iii. Interviewing subcontractors and workers.

Verification shall include a review of: 

i. The Contractor’s monthly report listing unpaid invoices over thirty (30) days old from certified

MBE subcontractors and the reason for nonpayment; and

ii. The monthly report of each certified MBE subcontractor, which lists payments received from

the Contractor in the preceding thirty (30) days and invoices for which the subcontractor has not been

paid.

(b) If the Mayland State Police Aviation Command determines that the Contractor is not in

compliance with certified MBE participation goals, then the Mayland State Police Aviation

Command will notify the Contractor in writing of its findings and will require the
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Contractor to take appropriate corrective action. Corrective action may include, but is not 

limited to, requiring the Contractor to compensate the MBE for work performed as set forth 

in the MBE participation schedule. 

(c) If the Mayland State Police Aviation Command determines that the Contractor is in

material noncompliance with MBE Contract provisions and refuses or fails to take the

corrective action that the Mayland State Police Aviation Command requires, then the

Mayland State Police Aviation Command may:

i. Terminate the Contract;

ii. Refer the matter to the Office of the Attorney General for appropriate action; or

iii. Initiate any other specific remedy identified by the Contract, including the contractual remedies

required by any applicable laws, regulations, and directives regarding the payment of undisputed

amounts.

(d) Upon completion of the Contract, but before final payment or release of retainage or both,

the Contractor shall submit a final report, in affidavit form under the penalty of perjury, of

all payments made to, or withheld from, MBE subcontractors.


