

<https://procurement.opengov.com/portal/sfoconstruction/projects/275725>

Trade Package - Design-Build Services for the Wayfinding Enhancement Program Phase 2 - TP-1004 - Metals - Signage Metal Frames

[Skip to main content](#)

[Procurement](#)

[Procurement Portal](#)

[Profile](#)

[OPEN](#)

Trade Package - Design-Build Services for the Wayfinding Enhancement Program Phase 2 - TP-1004 - Metals - Signage Metal Frames

Design-Builder 90569, 91200, 91400, 91484, 96800

Project ID: 11962.66 TP-1004

Release Date: Friday, June 19, 2026 · Due Date: Friday, July 3, 2026 5:00pm

Posted Friday, June 19, 2026 6:00am

All dates & times in Pacific Time

Time Remaining: 13 days, 15 hours, 13 minutes

[Overview](#)

[Project Documents](#)

[Downloads](#)

[Addenda & Notices](#)

[Question & Answer](#)

[Post Information](#)

Posted At:

Fri, Jun 19, 2026 6:00 AM

Sealed Bid Process:

No

Private Bid:

No

[Overview](#)

[Summary](#)

Design-Builder Firm Name: Swinerton/Corgan

Project Overview:

Install new digital and static wayfinding elements with supporting metal frames and power and data for (9) Airtrain Stations. Project will be let out in (2) Packages. Package #1 involves (4) Stations and Package #2 involves the remainder (5) Stations.

Trade Package No.: TP-1004

Trade Package Title: Metals -Signage Metal Frames

Description of the Trade Package Scope of Work:

Furnish and Install metal frames for static static signs

Trade Package Bid Due Date and Time: This advertisement is for Prequalification only - due date 7/3/26

Estimated Cost: \$400000

Main Trades of the Trade Package: Architectural Steel Frames

CMD LBE Participation Requirement: 50%

Design-Builder requirements or prequalification criteria:

Prequalification with Swinerton required

If you are not prequalified please use the this link; <https://swinerton.com/subcontractor-prequalification/>

Contact for Trade Package information: Bob Deasy; [robert.deasy@swinerton.com](mailto:robert.deasy@swinerton.com)

Design-Builder web link to the Trade Package or more information:  
<https://swinerton.com/subcontractor-prequalification/>

Timeline

Release Date: June 19, 2026

Advertisement Completion: July 3, 2026, 5:00pm