
ITEM NO. DESCRIPTION UNIT QTY UNIT PRICE SUM
MOBILIZATION LS 1
CONSTRUCTION SURVEYING LS 1
EROSION CONTROL LS 1
WATER CONTROL AND DEWATERING LS 1
RED-LINE DRAWINGS LS 1
WORK ZONE TRAFFIC CONTROL LS 1
SITE RESTORATION LS 1
TEMPORARY IRRIGATION LS 1
UTILITY POTHOLE & SURVEY LS 1
CLEARING & GRUBBING LS 1
EARTHWORK - EXPORT CY 383
TOPSOIL - IMPORT CY 32
NEDIA KOIRMAT 900 (OR APPROVED EQUAL) SY 190
REINFORCED CONCRETE PIPE (DIA.=12-INCH, CLASS II) COMPLETE-IN-PLACE LF 73
VOID-FILLED RIPRAP (TYPE H, 18-INCH) CY 256
STRUCTURAL BACKFILL (CLASS 2) CY 11
UPLAND SEED AC 0.05
COMPOST CY 15
MINOR CONTRACT REVISIONS EA 1 10,000.00$     10,000.00$        

OPINION OF PROBABLE CONSTRUCTION COST

WORK AREA: RIPRAP SWALE

TOTAL

GRAND LAKE STORMWATER PLAN

5/15/2026



ITEM NO. DESCRIPTION UNIT QTY UNIT PRICE SUM
MOBILIZATION LS 1
CONSTRUCTION SURVEYING LS 1
EROSION CONTROL LS 1
WATER CONTROL AND DEWATERING LS 1
RED-LINE DRAWINGS LS 1
WORK ZONE TRAFFIC CONTROL LS 1
SITE RESTORATION LS 1
TEMPORARY IRRIGATION LS 1
UTILITY POTHOLE & SURVEY LS 1
CLEARING & GRUBBING LS 1
EARTHWORK - EXPORT CY 263
TOPSOIL - IMPORT CY 40
NEDIA S300B (OR APPROVED EQUAL) SY 110
VOID-FILLED RIPRAP (TYPE L, 9-INCH) CY 3
BIORETENTION GROWING MEDIA CY 120
BIORETENTION PLANTINGS (2 FT O.C.) EA 685
RIPARIAN SEED AC 0.03
UPLAND SEED AC 0.02
COMPOST CY 15
MINOR CONTRACT REVISIONS EA 1 10,000.00$     10,000.00$        

OPINION OF PROBABLE CONSTRUCTION COST
GRAND LAKE STORMWATER PLAN
WORK AREA: BIORETENTION B-1

TOTAL

5/15/2026



ITEM NO. DESCRIPTION UNIT QTY UNIT PRICE SUM
MOBILIZATION LS 1
CONSTRUCTION SURVEYING LS 1
EROSION CONTROL LS 1
WATER CONTROL AND DEWATERING LS 1
RED-LINE DRAWINGS LS 1
WORK ZONE TRAFFIC CONTROL LS 1
SITE RESTORATION LS 1
TEMPORARY IRRIGATION LS 1
UTILITY POTHOLE & SURVEY LS 1
CLEARING & GRUBBING LS 1
EARTHWORK - EXPORT CY 740
TOPSOIL - IMPORT CY 65
NEDIA S300B (OR APPROVED EQUAL) SY 393
REINFORCED CONCRETE PIPE (DIA.=12-INCH, CLASS II) COMPLETE-IN-PLACE LF 71
EXTEND EXISTING CMP CULVERT (DIA.=18-INCH) LF 2
VOID-FILLED RIPRAP (TYPE L, 9-INCH) CY 3
STRUCTURAL BACKFILL (CLASS 2) CY 8
BIORETENTION GROWING MEDIA CY 295
BIORETENTION PLANTINGS EA 1,696
RIPARIAN SEED AC 0.06
UPLAND SEED AC 0.03
COMPOST CY 27
MINOR CONTRACT REVISIONS EA 1 20,000.00$     20,000.00$        

ITEM NO. DESCRIPTION UNIT QTY UNIT PRICE SUM
MOBILIZATION LS 1
CONSTRUCTION SURVEYING LS 1
EROSION CONTROL LS 1
WATER CONTROL AND DEWATERING LS 1
RED-LINE DRAWINGS LS 1
WORK ZONE TRAFFIC CONTROL LS 1
SITE RESTORATION LS 1
EARTHWORK - EXPORT CY 15
REINFORCED CONCRETE PIPE (DIA.=12-INCH, CLASS II) COMPLETE-IN-PLACE LF 72
OLD CASTLE 2'X2'BASIN GRATED INLET (OR APPROVED EQUAL) EA 1
VOID-FILLED RIPRAP (TYPE L, 9-INCH) CY 7
STRUCTURAL BACKFILL (CLASS 2) CY 8
MINOR CONTRACT REVISIONS EA 1 50,000.00$     50,000.00$        

OPINION OF PROBABLE CONSTRUCTION COST
GRAND LAKE STORMWATER PLAN
WORK AREA: BIORETENTION B-3

TOTAL

WORK AREA: BIORETENTION B-3 ALTERNATE

TOTAL

5/15/2026


