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WAT=RVATION
OPINION OF PROBABLE CONSTRUCTION COST
GRAND LAKE STORMWATER PLAN
WORK AREA: RIPRAP SWALE
ITEM NO. DESCRIPTION UNIT [ QTY UNIT PRICE SUM
MOBILIZATION LS 1
CONSTRUCTION SURVEYING LS 1
EROSION CONTROL LS 1
WATER CONTROL AND DEWATERING LS 1
RED-LINE DRAWINGS LS 1
WORK ZONE TRAFFIC CONTROL LS 1
SITE RESTORATION LS 1
TEMPORARY IRRIGATION LS 1
UTILITY POTHOLE & SURVEY LS 1
CLEARING & GRUBBING LS 1
EARTHWORK - EXPORT CY 383
TOPSOIL - IMPORT CcY 32
NEDIA KOIRMAT 900 (OR APPROVED EQUAL) SY 190
REINFORCED CONCRETE PIPE (DIA.=12-INCH, CLASS Il) COMPLETE-IN-PLACE LF 73
VOID-FILLED RIPRAP (TYPE H, 18-INCH) CY 256
STRUCTURAL BACKFILL (CLASS 2) CcY 11
UPLAND SEED AC 0.05
COMPOST CcY 15
MINOR CONTRACT REVISIONS EA 1 $ 10,000.00 | $ 10,000.00
TOTAL

5/15/2026
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WAT=RVATION
OPINION OF PROBABLE CONSTRUCTION COST
GRAND LAKE STORMWATER PLAN
WORK AREA: BIORETENTION B-1
ITEM NO. DESCRIPTION UNIT [ QTY UNIT PRICE SUM
MOBILIZATION LS 1
CONSTRUCTION SURVEYING LS 1
EROSION CONTROL LS 1
WATER CONTROL AND DEWATERING LS 1
RED-LINE DRAWINGS LS 1
WORK ZONE TRAFFIC CONTROL LS 1
SITE RESTORATION LS 1
TEMPORARY IRRIGATION LS 1
UTILITY POTHOLE & SURVEY LS 1
CLEARING & GRUBBING LS 1
EARTHWORK - EXPORT CY 263
TOPSOIL - IMPORT CcY 40
NEDIA S300B (OR APPROVED EQUAL) SY 110
VOID-FILLED RIPRAP (TYPE L, 9-INCH) CcY 3
BIORETENTION GROWING MEDIA CcY 120
BIORETENTION PLANTINGS (2 FT O.C.) EA 685
RIPARIAN SEED AC 0.03
UPLAND SEED AC 0.02
COMPOST CcY 15
MINOR CONTRACT REVISIONS EA 1 $ 10,000.00 | $ 10,000.00
TOTAL

5/15/2026
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WAT=ZRVATION
OPINION OF PROBABLE CONSTRUCTION COST
GRAND LAKE STORMWATER PLAN
WORK AREA: BIORETENTION B-3
ITEM NO. DESCRIPTION UNIT| QTY | UNIT PRICE SUM
MOBILIZATION S 1
CONSTRUCTION SURVEYING LS 1
EROSION CONTROL LS 1
WATER CONTROL AND DEWATERING LS 1
RED-LINE DRAWINGS LS 1
WORK ZONE TRAFFIC CONTROL LS 1
SITE RESTORATION LS 1
TEMPORARY IRRIGATION LS 1
UTILITY POTHOLE & SURVEY LS 1
CLEARING & GRUBBING LS 1
EARTHWORK - EXPORT CY | 740
TOPSOIL - IMPORT CY 65
NEDIA S3008 (OR APPROVED EQUAL) SY | 393
REINFORCED CONCRETE PIPE (DIA.=12-INCH, CLASS Il) COMPLETE-IN-PLACE LF 71
EXTEND EXISTING CMP CULVERT (DIA.=18-INCH) LF 2
VOID-FILLED RIPRAP (TYPE L, 9-INCH) CY 3
STRUCTURAL BACKFILL (CLASS 2) CY 8
BIORETENTION GROWING MEDIA CY | 29
BIORETENTION PLANTINGS EA | 1,69
RIPARIAN SEED AC | 0.6
UPLAND SEED AC | 003
COMPOST CY 27
MINOR CONTRACT REVISIONS EA 1 $ 20,000.00 | $ _ 20,000.00
TOTAL
WORK AREA: BIORETENTION B-3 ALTERNATE
ITEM NO. DESCRIPTION UNIT| QTY | UNIT PRICE SUM
MOBILIZATION LS 7
CONSTRUCTION SURVEYING LS 1
EROSION CONTROL LS 1
WATER CONTROL AND DEWATERING LS 1
RED-LINE DRAWINGS LS 1
WORK ZONE TRAFFIC CONTROL LS 1
SITE RESTORATION LS 1
EARTHWORK - EXPORT CY 15
REINFORCED CONCRETE PIPE (DIA.=12-INCH, CLASS Il) COMPLETE-IN-PLACE LF 72
OLD CASTLE 2X2BASIN GRATED INLET (OR APPROVED EQUAL) EA 1
VOID-FILLED RIPRAP (TYPE L, 9-INCH) CY 7
STRUCTURAL BACKFILL (CLASS 2) CY 8
MINOR CONTRACT REVISIONS EA 1 $ 50,000.00 | $ _ 50,000.00
TOTAL

5/15/2026



