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CONSTRUCTION NOTES

II‘ FURNISH AND INSTALL 12/10 MICRODUCT IN CONDUIT PER CONDUCTOR SCHEDULE.
FURNISH AND INSTALL 24 STRAND SMFO CABLE IN MICRODUCT PER CONDUCTOR SCHEDULE.
FURNISH AND INSTALL 10/8 MICRODUCT IN CONDUIT PER CONDUCTOR SCHEDULE.

FURNISH AND INSTALL 6 STRAND SMFO DROP CABLE IN MICRODUCT PER CONDUCTOR SCHEDULE.
FURNISH AND INSTALL NEW #6 PULL BOX.

@ COIL 25 FEET (7.62 METERS) OF SMFO CABLE IN PULL BOX FOR SLACK FOR FUTURE USE.
FURNISH AND INSTALL SPLICE CLOSURE. FUSION SPLICE TWO (2) STRANDS OF MAINLINE SMFO CABLE TO

TWO (2) STRANDS OF MAINLINE CABLE. COIL 15 FEET (4.6 METERS) EACH OF MAINLINE CABLES. SEE FIBER

ASSIGNMENT TABLE. (NOT INCLUDED IN PLANS)
@ TERMINATE 6 STRAND SMFO ON EXISTING PATCH PANEL.

@ FUSION SPLICE TWO (2) STRANDS OF DROP CABLE TO TWO (2) STRANDS OF DROP CABLE. COIL 15FT
(4.6U) OF DROP CABLE. SEE FIBER ASSIGNMENT TABLE. (NOT INCLUDED IN PLANS)

CONDUCTOR SCHEDULE (THIS SHEET ONLY)

CONDUCTOR TYPE

FUNCTION

A
24 STRAND SMFO IN 12/10 MICRODUCT |ETHERNET MAINLINE CABLE 1
6 STRAND SMFO IN 10/8 MICRODUCT -
CONDUIT SIZE 2" 2-3"
CONDUIT TYPE E

ALL CONDUITS AND CONDUCTORS ARE NEW UNLESS

OTHERWISE SPECIFIED (E)
(E) DENQTES EXISTING
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CONDUCTOR SCHEDULE (THIS SHEET ONLY)
CONDUCTOR TYPE FUNCTION RN

A\ |/B

24 STRAND SMFO IN 12/10 MICRODUCT [ETHERNET MAINLINE CABLE | 1 | 2

CONDUIT SIZE 2" | 27

CONDUIT TYPE E | E

(@ — ALL CONDUITS AND CONDUCTORS ARE NEW UNLESS
~ OTHERWISE SPECIFIED (E)

RECREATION CENTER

= (E) DENOTES EXISTING
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CONSTRUCTION NOTES

FURNISH AND INSTALL 12/10 MICRODUCT IN CONDUIT PER CONDUCTOR SCHEDULE.

FURNISH AND INSTALL 24 STRAND SMFO CABLE IN MICRODUCT PER CONDUCTOR SCHEDULE.
COIL 15 FEET (4.6 METERS) OF SMFO CABLE IN PULL BOX FOR SLACK.

FURNISH AND INSTALL NEW #6 PULL BOX.

@ COIL 25 FEET (7.62 METERS) OF SMFO CABLE IN PULL BOX FOR SLACK.

FURNISH AND INSTALL SPLICE CLOSURE. FUSION SPLICE 2 STRANDS OF MAINLINE SMFO CABLE 2 STRANDS
OF MAINLINE CABLE. COIL 15 FEET (4.6 METERS) EACH OF MAINLINE CABLES. SEE FIBER ASSIGNMENT
TABLE ON SHEET 29A FOR MORE DETAILS.

FURNISH AND INSTALL FIBER DISTRIBUTION UNIT (FDU) IN EXISTING RACK. TERMINATE ALL STRANDS OF
MAINLINE SMFO ON FDU.

SEE SHEET 21C

MATCH LINE —

MATCH LINE — SEE SHEET 21A
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NOTE:
BUILDING B = FIELD MANAGER'S OFFICE

\\F CONSTRUCTION NOTES

FURNISH AND INSTALL 12/10 MICRODUCT IN CONDUIT PER CONDUCTOR SCHEDULE.
FURNISH AND INSTALL 24 STRAND SMFO CABLE IN MICRODUCT PER CONDUCTOR SCHEDULE.

FURNISH AND INSTALL NEW #6 PULL BOX. CONDUCTOR SCHEDULE (THIS SHEET ONLY)

COIL 25 FEET (7.62 METERS) OF SMFO CABLE IN PULL BOX FOR SLACK FOR FUTURE USE.
FURNISH AND INSTALL SPLICE CLOSURE. FUSION SPLICE 2 STRANDS OF MAINLINE SMFO CABLE TO 2

@ EERE

STRANDS OF MAINLINE CABLE. COIL 15 FEET (4.6 METERS) EACH OF MAINLINE CABLES. SEE FIBER
ASSIGNMENT TABLE ON SHEET 29A FOR MORE DETAILS.

&

FURNISH AND INSTALL FIBER DISTRIBUTION UNIT (FDU) IN NEW WALL MOUNTED EQUIPMENT RACK.

TERMINATE 24 SMFO ON FDU. CONDUIT TYPE

CONDUCTOR TYPE FUNCTION RUN
A B
24 STRAND SMFO IN 12/10 MICRODUCT |ETHERNET MAINLINE CABLE 1 2
CONDUIT SIZE 2" | 2"
E E

ALL CONDUITS AND CONDUCTORS ARE NEW UNLESS
OTHERWISE SPECIFIED (E)

(E) DENOTES EXISTING

NUMBER]DATE

REVISIONS

APPROVED,

REFERENCES

No. 49335

Exp. 9/30/10

APPROVALS BENCHVARK CITY OF FOUNTAIN VALLEY, CALIFORNIA | ©vPROECT
APPROVED BY: DATE: ? NUMBER
COMMUNICATION PLAN FOR (T1153)
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NOTE:
BUILDING C = MAINTENANCE BUILDING

NOTE:
BUILDING A = SNACK SHOP
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ERRE

TERMINATE 24 SMFO ON FDU.

SEE SHEET 21C

FURNISH AND INSTALL 12/10 MICRODUCT IN CONDUIT PER CONDUCTOR SCHEDULE.
FURNISH AND INSTALL 24 STRAND SMFO CABLE IN MICRODUCT PER CONDUCTOR SCHEDULE.
COIL 15 FEET (4.6 METERS) OF SMFO CABLE IN PULL BOX FOR SLACK.

FURNISH AND INSTALL FIBER DISTRIBUTION UNIT (FDU) IN NEW WALL MOUNTED EQUIPMENT RACK.

CONDUCTOR SCHEDULE (THIS SHEET ONLY)

CONDUCTOR TYPE FUNCTION RUN

24 STRAND SMFO IN 12/10 MICRODUCT |ETHERNET MAINLINE CABLE
CONDUIT SIZE
CONDUIT TYPE
ALL CONDUITS AND CONDUCTORS ARE NEW UNLESS
OTHERWISE SPECIFIED (E)

(E) DENOTES EXISTING

|-
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MT. WYNNE
CIRCLE

STREET . R T
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CORPORATE YARD

CONSTRUCTION NOTES

FURNISH AND INSTALL 12/10 MICRODUCT IN CONDUIT PER CONDUCTOR SCHEDULE.

FURNISH AND INSTALL 24 STRAND SMFO CABLE IN MICRODUCT PER CONDUCTOR SCHEDULE.
COIL 15 FEET (4.6 METERS) OF SMFO CABLE IN PULL BOX FOR SLACK.

FURNISH AND INSTALL NEW CONDUIT PER CONDUCTOR SCHEDULE.

FURNISH AND INSTALL NEW #6 PULL BOX.

[0 TERMINATE PROPOSED MAINLINE FIBER OPTIC CABLES TO EXISTING FDU PER FIBER ASSIGNMENT TABLE (NOT
INCLUDED IN PLANS).
FURNISH AND INSTALL WALL MOUNT FDU. TERMINATE ALL STRANDS OF MAINLINE SMFO ON FDU.
FURNISH AND INSTALL NEW 3" STUB-UP CONDUIT INTO CORPORATE YARD TELEPHONE ROOM. REMOVE PLUG
FROM EXISTING KNOCK OUT IN WALL.
REMOVE AND REPLACE 13’ X 17' CONCRETE PANEL.
[60 PROTECT EXISTING BOLLARDS IN PLACE.
FURNISH AND INSTALL TWO (2) TERMINATION MODULES IN EXISTING FDU.
[CB INSTALL CONDUIT INTO EXISTING PULL BOX
(THIS SHEET ONLY) FUNCTION
RUN | RUN
CONDUCTOR TYPE ETHERNET MAINLINE CABLE
A\| /B
24 STRAND SMFO IN 12/10 MICRODUCT 1]
CONDUIT SIZE E |3
CONDUIT TYPE HDPE
ALL CONDUITS AND CONDUCTORS ARE NEW UNLESS
PREPARED UNDER THE SUPERVISION OF OTHERWISE SPECIFIED (E)
/3 (E) DENOTES EXISTING
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