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February 23, 2016
Gentlemen/Ladies:
SUBJECT:

REQUEST FOR QUOTES (RFQ):
RFQ 6-1031: PLUMBING SERVICES

The Orange County Transportation Authority (Authority) will receive quotes until 11:00
a.m., on March 17, 2016 from qualified Contractors to assist the Authority with on-call
as-needed plumbing repair services for the Authority’s facilities as described in the
Scope of Work (Exhibit A). The estimated budget for this contract is $45,000.00 for a
three-year term.

Please submit your “Quotation Form” to the attention of Susan Rosenkranz, Sr.
Buyer. The “Quotation Form” must be submitted at or before 11:00 a.m., Thursday,
March 17, 2016.

A pre-bid conference has been scheduled for March 2, 2016, 8:30 a.m., Conference
Room, 204 located on the 2" Floor, at the Garden Grove Base, 11790 Cardinal
Circle, Garden Grove, California 92843. Immediately following the pre-bid conference
a job walk will be conducted. All prospective bidders are encouraged to attend. A
reflective safety vest must be worn when participating in the job walk. If you
are not wearing a safety vest, you will not be allowed to participate in the job
walk. Participants must provide their own safety vest. In addition, no cell
phone use is allowed on the Authority’s property.

All questions or clarifications must be submitted in writing and must be received by
the Authority no later than 5:00 p.m., on March 4, 2016. The Authority will respond to
all written questions by issuing a written addendum on March 8, 2016.

Contractors are required to provide with their bids: A valid and current
California State Contractor’s License, C-36.

This is a prevailing wage contract.

GENERAL WAGE RATES

A. All laborers and mechanics employed by CONTRACTOR or subcontractor at
any tier working on the construction site, will be paid unconditionally and not less often
than once a week and without any subsequent deduction or rebate on any account
(except such payroll deductions as are permitted or required by federal, state or local
law, regulation or ordinance), the full amounts due at the time of payment computed at

wage rates and per diem rate not less than the aggregate of the highest of the two basic



hourly rates and rates of payments, contributions or costs for any fringe benefits
contained in the current general prevailing wage rate(s) and per diem rate(s),
established by the Director of the Department of Industrial Relations of the state of
California, (as set forth in the Labor Code of the state of California, commencing at
Section 1770 et. seq.), regardless of any contractual relationship which may be alleged
to exist between CONTRACTOR or subcontractor and their respective mechanics,
laborers, journeypersons, workpersons, craftspersons or apprentices. Copies of the
current General Prevailing Wage Determinations and Per Diem Rates are on file at
AUTHORITY's offices and will be made available to CONTRACTOR upon request.
CONTRACTOR shall post a copy thereof at each job site at which work hereunder is
performed.

B. In addition to the foregoing, CONTRACTOR agrees to comply with all other
provisions of the Labor Code of the state of California, which are incorporated herein by
reference, pertaining to workers performing work hereunder including, but not limited to,
those provisions for work hours, payroll records and apprenticeship employment and
regulation program. CONTRACTOR agrees to insert or cause to be inserted the
preceding clause in all subcontracts, which provide for workers to perform work

hereunder regardless of the subcontractor tier.

All bidders interested in doing business with the Authority are required to register their
business on-line at CAMM NET. The website can be found at
www.octa.net/cammnet.

Bidders should be aware that award may be made without further discussion.

The successful vendor will be required to comply with all applicable Equal
Employment Opportunity Laws and Regulations.

Any contract or purchase order awarded as a result of this RFQ will be to the overall

lowest, responsive, and responsible bidder.

The successful Contractor will be required to comply with all criteria and submittal
requirements listed in Exhibit E, Level 3 Health Safety and Environmental Specifications.



RFQ 6-1031
EXHIBIT A

SCOPE OF WORK

Plumbing Services

General Scope Requirements

The Orange County Transportation Authority (Authority) has five bus facilities
and eight park and ride facilities that require various types of plumbing repairs.
On-Call Plumbing services are required on an as needed basis with no
guaranteed usage; the contractor shall provide all labor, equipment and
personnel to perform all operations in connection with miscellaneous plumbing
services. Repairs and services to include, but are not limited to: power or
mechanical snake of drain and sewage lines, toilets, sinks, faucets, valves,
pipes, lines, gauges, heaters, any of the Authority’s potable water and drain/
sewage systems. The Authority will not accept any rental charges for any type
of equipment needed to complete a project other than a rodding machine per
occurrence.

Schedule of Work:

The Contractor shall coordinate work schedule with the Supervisor of Facility
Maintenance or designee, and shall accomplish all work in such a manner as
to eliminate lengthy equipment downtime. Contractor shall respond to all of
the Authority’s requests for service within four (4) hours of each call.
Contractor shall respond to the repair site within twenty-four hours of
notification for all repairs and shall complete such work within twenty-four
hours of notification unless the Supervisor of Facility Maintenance or designee
agree to an extended schedule and are furnished with outlined dates of
deliverables and repairs.

License Requirements:

The contractor must be a California State C-36 licensed plumber. The license
must be current and valid. You must provide a copy with your bid.

Project Management:

The Supervisor of Facilities Maintenance, or designee, will be the primary
contact regarding the notification of work, assignment of tasks, time schedules
and approvals. The work shall be scheduled and accomplished in a manner
that will minimize dust, debris and unnecessary interference with existing
operations in the area of work.
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RFQ 6-1031
EXHIBIT A

Locations

Garden Grove Base

Bus Maintenance Yard and Bus Parking Lot
11790 Cardinal Circle
Garden Grove, CA 92843

Bus Operations Lot/Annex
11800 Woodbury Road
Garden Grove, CA 92843

Irvine Sand Canyon Base

Bus Maintenance Yard and Bus Parking Lot
14736 Sand Canyon Road
Irvine, CA 92618

Bus Operations and Employee Parking Lot
Bus Operations/Cal Trans Access Road
6671 Marine Way

Irvine, CA 92618

Anaheim Base

Bus Maintenance Yard and Bus Parking Lot
Employee Parking Structure

1717 East Via Burton

Anaheim, CA 92806

Santa Ana Base

Bus Maintenance Yard and Bus Parking Lot
Bus Operations Building and Employee Parking
4301 W. MacArthur Boulevard

Santa Ana, CA 92704

Irvine Construction Circle Base

16281 Construction Circle West
Irvine, CA 92606

Fullerton Park and Ride

3000 W. Orangethorpe Avenue
Fullerton, CA 92833
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Santa Ana Transit Terminal

400 W. Santa Ana Blvd.
Santa Ana, CA 92701

Laguna Beach Transportation Center

375 Broadway
Laguna Beach, CA 92651

Laqguna Hills Transportation Center

24282 Calle de los Caballeros
Laguna Hills, CA 92653

Newport Beach Transportation Center

1550 Avocado Ave.
Newport Beach, CA 92660

Goldenwest Transportation Center

7301 Center Avenue
Huntington Beach, CA 92647

Brea Park and Ride
937 Lambert Road
Brea, CA 92821

Fullerton Transportation Center

123 Pomona
Fullerton, CA 92832

Final Inspection:

RFQ 6-1031
EXHIBIT A

When the work is completed, a final inspection and verification of service will
be made by the Authority’s Supervisor of Facility Maintenance or designee
prior to contractor departing premises. The contractor shall complete a
Verification of Work form attached below and forward the form to the Facilities

Maintenance Supervisor, or designee.
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VERIFICATION OF WORK

Facilities Maintenance Contractors

OCTA
[] Administration Building (Orange) Date:
[ ] Anaheim (Base 6)
Time In:

[ ] Garden Grove (Base 4)
[ ] Irvine Sand Canyon (Base 7) Time Out:
[ ] Irvine Construction Circle (Base 2)
[ ] Santa Ana (Base 1)
[ ] BreaPark & Ride
[ ] Fullerton Park & Ride
[ ] Fullerton Transportation Center
[ ] Golden West Transportation Center
[] Laguna Beach Transportation Center
[] Laguna Hills Transportation Center
[ ] Santa Ana Transit Terminal
[] Tustin Transportation Center
[] Newport Beach Transportation Center

Name of Contractor:

Description of Work:

This is to verify that persons were on duty this date and that all services, as called

Number

for in the contract were actually performed.

TR-MNT-009.doc (02/20/12)

Signed:

Contractor’s Representative

Verified:

OCTA’s Representative
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RFQ 6-1031

EXHIBIT B
BID FORM
REQUEST FOR QUOTATION NUMBER: RFQ 6-1031
DESCRIPTION: PLUMBING SERVICES
QUOTES ARE DUE AT: 11:00 a.m., March 17, 2016

QUOTES SHALL BE EMAILED TO: srosenkranz@octa.net

BIDDER’'S NAME AND ADDRESS:

NAME OF AUTHORIZED REPRESENTATIVE

TELEPHONE AND FAX NUMBER ( )

E-MAIL ADDRESS:

BLANKET PURCHASE ORDER

Effective May 1, 2016 through April 30, 2019, for a three-year blanket
purchase order on as as-needed basis with no guaranteed usage for plumbing
services as specified in Exhibit A, entitled “Scope of Work”. The Orange
County Transportation Authority (OCTA) does not offer or guarantee specific
guantities for service work. Award will be based on lowest hourly rate
submitted. Prices quoted are firm for the term of the blanket purchase order.

Bidder agrees to the terms and conditions stated in all Exhibits.

By signing this form, bidder acknowledges receipt of Exhibit A entitled “Scope
of Work”, Exhibit B entitled “Bid Form”, Exhibit C entitled “OCTA General
Provisions”, Exhibit D entitled “Insurance Requirements”, Exhibit E entitled
“‘Level 3 Health, Safety and Environmental Specifications”, which are by this
reference incorporated herein.

Enter below the proposed price for the services described in the Scope of
Work, Exhibit A. All pricing shall include direct costs, indirect costs, (travel,
overhead, etc.) and profits. Bidders shall utilize the relevant prevailing wage
determinations.
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RFQ 6-1031
EXHIBIT B

FIRM-FIXED RATES- MAY 1, 2016 THROUGH APRIL 30, 2019

2nd

Cost Per Hour For Repair And Services Istyear | yeq | 3rdYear
Unscheduled Labor Monday - Friday 6:00 a.m.-5:00p.m. | $ /Hr.|$ /Hr.| $ /Hr.
Unscheduled Labor Monday - Friday 5:01 p.m.—5:59a.m. | $ /Hr.|$ /Hr.|$ /Hr.
Labor Weekends and Holidays $ /MHr.|$ /Hr.|$ /Hr
Rodding Machine — Each Time $ J/Ea.|$ J/Ea.|$ [Ea.

Parts : List Price + %

%

%

%

NO TRIP CHARGE IS ALLOWED

Any additional expenses that are not included in the above labor rates:

1. I acknowledge receipt of RFQ 6-1031 and Addenda No. (s)

2. This offer shall remain firm for
(Minimum 120)

COMPANY NAME

days from the date of quote.

ADDRESS

TELEPHONE

SIGNATURE ORF PERSON
AUTHORIZED TO BIND OFFEROR

SIGNATORE’'S NAME AND TITLE

DATE SIGNED
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10.

11.

12.

13.

14.

RFQ 6-1031
EXHIBIT C

ORANGE COUNTY TRANSPORTATION AUTHORITY - GENERAL PROVISIONS

INSPECTION AND ACCEPTANCE - All items are subject to final inspection and acceptance by AUTHORITY at destination notwithstanding
any payment or prior inspection at SELLER'’S facilities. Final inspection will be made within a reasonable time after receipt of items hereunder.

CHANGES - By written notice or order. AUTHORITY may, from time to time, order work suspension or make changes in quantities, drawings,
designs, specifications, place of delivery or delivery schedules, methods of shipment and packaging, and property and services furnished by
A. If any such change causes an increase or decrease in the price of this agreement or in the time required for its performance. SELLER OR
AUTHORITY shall promptly notify the other party thereof and assert its claim for adjustment within (30) days after the change is ordered, and
an equitable adjustment shall be made. However, nothing in this clause shall excuse SELLER from proceeding immediately with the
agreement as changed.

DEFAULT AND EXCESS REPROCUREMENT LIABILITY - AUTHORITY may terminate this agreement if a federal or state proceeding for the
relief of debtors is undertaken by or against Seller, or if SELLER makes an assignment for the benefit of creditors, or if SELLER fails after
reasonable notice by AUTHORITY to cure a deficiency in performance or lack of progress thereto, and AUTHORITY shall have, such
additional remedies as may be available whether or not it so terminates this agreement, including but not limited to the payment by SELLER
to AUTHORITY of expenses incurred by AUTHORITY in reprocuring elsewhere the same or similar items or services defaulted by SELLER
hereunder provided such Seller's reprocurement expenses obligation shall be limited to the excess over the price specified herein for such
items or services.

INDEMNIFICATION - SELLER shall indemnify, defend, and save harmless AUTHORITY from and against any loss, damage, claim, or harm
for bodily injuries, including death or damage to property caused by SELLER or its employees, subcontractors, or supplies in connection with
the performance of this agreement.

ASSIGNMENTS AND SUBCONTRACTORS - Neither this agreement nor any interest herein nor claim hereunder may be assigned by
SELLER either voluntarily or by operation of law, nor may all or substantially all of this agreement be further subcontracted by SELLER without
the prior written consent of AUTHORITY. No consent shall not be deemed to relieve SELLER of its obligations to comply fully with the
requirements hereof.

FEDERAL, STATE, AND LOCAL LAWS - SELLER warrants that in the performance of this agreement is shall comply with all applicable
Federal, State and local laws and ordinances and all lawful orders, rules and regulations thereunder.

INFRINGEMENT INDEMNITY - In lieu of any other warranty by AUTHORITY or SELLER against infringement statutory, or otherwise, it is
agreed that SELLER shall defend at its expense and suit against AUTHORITY based on a claim that any item furnished under this agreement
or the normal use or sale thereof infringes any United States Letters Patent or copyright and shall pay cost and damages finally awarded in
any such suit, provided that SELLER is notified in writing of the suit and given authority, information, assistance at SELLER’S expense for the
defense of same. |If the use or sale of said item is enjoined as a result of such suit, SELLER, at no expense to AUTHORITY, shall obtain for
AUTHORITY the right to use and sell said item, or shall substitute an equivalent item acceptable to AUTHORITY and extend this patent
indemnity hereto.

TITLE AND RISK OF LOSS - Unless otherwise provided in this agreement, SELLER shall have title to and bear the risk of any loss of or
damage to the items purchased hereunder until they are delivered in conformity with this agreement at the F.O.B. point specified herein, and
upon such delivery title shall pass from SELLER and SELLER’S responsibility for loss or damage shall cease, except for loss or damage
resulting from SELLER'’S negligence. Passing of title upon such delivery shall not constitute acceptance of the item by AUTHORITY.

NOTICE OF LABOR DISPUTE - Whenever SELLER has knowledge that any actual or potential labor dispute may delay this agreement,
SELLER shall immediately notify and submit all relevant information to AUTHORITY. SELLER shall insert the substance of this entire clause
in any subcontract hereunder as to which a labor dispute may delay this agreement. However, any subcontractor need give notice and
information only to its next higher-tier subcontractor.

EQUAL EMPLOYMENT OPPORTUNITY - In connection with the execution of this agreement, the SELLER shall not discriminate against any
employee or applicant because of race, religion, color, sex or national origin. The SELLER shall take affirmative action to insure that
applicants are employed, and that employees are treated during their employment without regard to their race, religion, color, sex or national
origin. Such actions shall include pay, or other forms of compensation and selection for training, including apprenticeship.

DISADVANTAGE BUSINESS ENTERPRISE - In connection with the performance of this agreement, the SELLER will cooperate with the
AUTHORITY in meeting its commitments and goals with regard to the maximum utilization of Disadvantaged business enterprises, and seller
will use its best efforts to insure that disadvantaged business enterprises shall have an equitable opportunity to compete for subcontract work
under this agreement.

PROHIBITED INTEREST - A. SELLER covenants that no member of, or delegate to, the Congress of the Unites States shall have any
interest, direct or indirect, in the agreement or the proceeds hereof.

B. SELLER further covenants that, for the term of this agreement, no director, member, officer, or employee of the AUTHORITY during his
tenure in office or one (1) year thereafter shall have any interest, direct or indirect, in this agreement or the proceeds thereof.

TERMINATION FOR CONVENIENCE - the Authority may terminate this agreement at any time by giving written notice to SELLER of such
termination, effective on the date of such notice. Upon receipt of said notice, SELLER shall immediately take action not to incur any further
obligations, costs, or expenses, except as may be reasonably necessary to terminate its activities. All finished or unfinished documents and
other materials procured or produced by SELLER hereunder shall, at the option of AUTHORITY, become AUTHORITY property upon the date
of such termination.

AUDIT AND INSPECTION OF RECORDS - SELLER shall provide AUTHORITY such access to SELLER’S books, records, and facilities as
may be deemed necessary to examine, audit, and inspect all work data, documents, and activities related to the goods or services described
herein. SELLER shall maintain such books, records, data and documents on a generally accepted accounting basis and shall clearly identify
and make such items readily accessible to such parties during SELLER’S performance hereunder and for a period of four (4) years from the
date of final payment by AUTHORITY hereunder.
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RFQ 6-1031
EXHIBIT D

INSURANCE REQUIREMENTS

CONTRACTOR shall procure and maintain insurance coverage during the entire term of this
Agreement. Coverage shall be full coverage and not subject to self-insurance provisions.
CONTRACTOR shall provide the following insurance coverage:

1. Commercial General Liability, to include Products/Completed Operations, Independent
Contractors’, Contractual Liability, and Personal Injury, and Property Damage with a minimum limit of
$1,000,000.00 per occurrence and $2,000,000.00 general aggregate.
2. Automobile Liability to include owned, hired and non-owned autos with a combined
single limit of $1,000,000.00 each accident;
3.  Workers’ Compensation with limits as required by the State of California including a
waiver of subrogation in favor of AUTHORITY, its officers, directors, employees and agents;
4.  Employers’ Liability with minimum limits of $1,000,000.00; and
5.  Professional Liability with minimum limits of $1,000,000.00 per claim
B.  Proof of such coverage, in the form of an insurance company issued policy endorsement and
a broker-issued insurance certificate, must be received by AUTHORITY prior to commencement of any
work. Proof of insurance coverage must be received by AUTHORITY within ten (10) calendar days from
the effective date of this Agreement with the AUTHORITY, its officers, directors, employees and agents
designated as additional insured on the general and automobile liability. Such insurance shall be primary
and non-contributive to any insurance or self-insurance maintained by AUTHORITY. Furthermore,
AUTHORITY reserves the right to request certified copies of all related insurance policies.
C. CONTRACTOR shall include on the face of the Certificate of Insurance the Purchase Order
Number C6-1031; and, the Sr. Buyer's Name, Susan Rosenkranz.
D. CONTRACTOR shall also include in each subcontract the stipulation that subcontractors
shall maintain insurance coverage in the amounts required from CONTRACTOR as provided in this

purchase order.
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RFQ 6-1031

EXHIBIT E
LEVEL 3 HEALTH, SAFETY AND ENVIRONMENTAL SPECIFICATIONS

The contractor shall submit copies of the items listed below for contract scope work on Orange
County Transportation Authority (OCTA or Authority) projects and property. Copies shall be
provided prior to contractor’'s mobilization onto OCTA projects and property. Contractor shall
provide compliant written Health, Safety & Environmental (HSE) submittals within 30 days of the
contract notice to proceed.

HSE submittals shall comply with the 1988 Drug Free Workplace Act and California Code of
Regulations (CCR) Title 8 regulatory standards for review by OCTA.

Contractor’s established written programs/plans shall comply with CCR Title 8 regulatory
standards, and/or new developed written programs/plans shall be prepared by a qualified HSE
professional who is recognized by an organization of industry standard (i.e., CSP, CIH, CHST,
STS, CHMM, etc.) and is experienced in developing compliant written HSE programs.

1. Contractor shall provide a copy of Company’s Injury lllness Prevention Program in
accordance with CCR Title 8, Section 3203.

2. Contractor shall provide a copy of their Company HSE Policy/Procedure Manual, in
compliance with CCR Title 8 Standards for awarded scope.

3. Contractor shall provide a copy of their Policy or Substance Abuse Prevention Program that
complies with the 1988 Drug Free Workplace Act.

4. Contractor shall provide a copy of their Hazard Communication Program and MSDS
Management Program in compliance with CCR Title 8, Section 5194, Hazard
Communication Standard.

5. On-Site HSE Representative:

On_Facility Modification Projects, The Contractor’'s On-Site HSE Representative shall
preferably have a certification from the Board of Certified Safety Professionals (BCSP) and
as a minimum, a 30 hour OSHA training certificate, plus five (5) years construction or scope
agreement HSE experience enforcing HSE compliance on heavy or industrial construction
project sites, the last two years of which have been administering HSE in the construction
or scope discipline for which Contractor is contracting with the Authority.

On _Capital Programs, The Contractor's On-site HSE Representative shall be a Certified
Safety Professional (CSP) with current standing from the Board of Certified Safety
Professionals (BCSP) or a Construction Health and Safety Technician (CHST) with current
standing from the (BCSP) or a Certified Industrial Hygienist (CIH) with current standing from
the American Board of Industrial Hygiene (ABIH), or similar professional HSE Certificate of
standing acceptable to the Authority and have a minimum of five (5) years heavy
construction experience in administering HSE programs on heavy construction project sites,
the last two years of which have been administering HSE in the construction discipline for
which Contractor is contracting with the Authority.

6. Site Specific HSE Work Plan:
Indicate methods, procedures, equipment, and sequence of tasks as listed on the project
schedule. Specify safety measures in accordance with applicable Cal/OSHA standards,
South Coast Air Quality Management District (SCAQMD) rules, National Fire Protection
Association (NFPA), National Electric Code (NEC), American National Standards Institute

Level 3 HSE Specifications PAGE 1 OF 18 Revision 8, 4/22/2015
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RFQ 6-1031

(ANSI) codes and regulations, job hazard analysis, policies, procedures, HSE training
requirements and known and potential hazards of Contractor's scope. Plans shall be
prepared as specified above, and may require if necessary a professional engineer licensed
to practice in the state of California, when so required by the provisions of the California
Board for Professional Engineer and Surveyors.

PART | — GENERAL
1.0 GENERAL HEALTH, SAFETY AND ENVIRONMENTAL REQUIREMENTS

A. The Contractor, its subcontractors, suppliers, and employees have the obligation to
comply with all Authority health, safety and environmental compliance department
(HSEC) requirements of this safety specification, project site requirements, and bus
yard safety rules, as well as all federal, state, and local regulations pertaining to scope
of work or agreements with the Authority including California Department of
Transportation safety requirements and special provisions. Additionally, manufacturer
requirements are considered incorporated by reference, as applicable, to this scope of
work.

B. Observance of repeated unsafe acts or conditions, serious violation of health and safety
standards, non-conformance of Authority HSEC requirements, or disregard for the intent
of these safety specifications to protect people and property, by Contractor may be
reason for termination of scope or agreements with the Authority, at the sole discretion
of the Authority.

C. The Authority HSEC requirements, and references contained within this scope of work
shall not be considered all-inclusive as to the hazards that might be encountered. Safe
work practices shall be pre-planned and performed, and safe conditions shall be
maintained during the course of this work scope.

D. The Contractor shall specifically acknowledge that it has primary responsibility to
prevent and correct all health, safety and environmental hazards for which it and its
employees, or its subcontractors (and their employees) are responsible. The Contractor
shall further acknowledge their expertise in recognition and prevention of hazards in the
operations for which they are responsible, that the Authority may not have such
expertise, and is relying upon the Contractor for such expertise. The Authority retains
the right to notify the Contractor of potential hazards and request the Contractor to
evaluate and, as necessary, to eliminate those hazards.

E. The Contractor shall provide all necessary tools, equipment, and related safety
protective devices to execute the scope of work in compliance with the Authority’s
HSEC requirements, CCR Title 8 Standards, and recognized safe work practices.

F. The Contractor shall instruct all its employees, and all associated sub-contractors under
contract with the Contractor who works on Authority projects in the following;
recognition, identification, and avoidance of unsafe acts and/or conditions applicable to
its work.

PART Il — SPECIFIC REQUIREMENTS

2.0  While these safety specifications are intended to promote safe work practices, Contractors
are reminded of their obligation to comply with all federal (Code of Federal Regulations
(CFR) Sections 1926 & 1910 Standards), state (CCR Title 8 Standards), local and
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RFQ 6-1031

municipal safety regulations, and Authority health, safety and environmental requirements
applicable to their project scope. Failure to comply with these standards may be cause for
termination of scope or agreements with the Authority, at the sole discretion of the
Authority.

2.1 REQUIRED DOCUMENTATION / REPORTING REQUIREMENTS

The Contractor at a minimum shall provide the following documents to the Authority’s
Project Manager. Items A through E below shall be submitted and accepted by the
Authority’s Project Manager prior to Contractor mobilization. Item F upon each occurrence,
and for items G through K, contractor shall verify the following documentation is in place,
prior to and during contract scope and make the same available to the Authority upon
request within 72 hours.

Contractor’s established written programs/plans shall comply with CCR Title 8 Standards,
and/or new developed written programs/plans shall be prepared by a qualified HSE
professional who is recognized by an organization of industry standard (i.e., CSP, CIH,
CHST, STS, CHMM, etc.) and is experienced in developing compliant written HSE
programs.

A. A Comprehensive Project Specific Health, Safety, and Environmental (HSE) Work

Plan.

a. The Contractor shall develop a site project plan that may include, but is not limited
to: Permits, Evacuation, Emergency Plan, Roles and Responsibilities, Scope and
Construction Activity Details, Constructability Review, Contractor Coordination
Process, Safe Work Methods, Hazard Identification & Risk Control, First Aid and
Injury Management, Emergency Procedures, Public Protection, Authority and
Contractor Site Rules, Incident Reporting and Investigation, Specialized Work or
Licensing, Training and Orientation Requirements, Chemical Management, and
Subcontractor Management.

b. Site Specific HSE Plan: Indicate methods, procedures, equipment, and sequence of
tasks as listed on the project schedule. Specify safety measures in accordance with
applicable Cal/OSHA standards, SCAQMD rules, NFPA, NEC, ANSI codes and
regulations, job hazard analysis, policies, procedures, HSE training requirements
and known and potential hazards of Contractor’s scope. Plans shall be prepared as
specified above, and may require if necessary a professional engineer licensed to
practice in the state of California, when so required by the provisions of the
California Board for Professional Engineer and Surveyors.

B. Contractor shall provide a copy of their Company HSE Policy/Procedure Manual, in
compliance with CCR Title 8 Standards for awarded scope.
C. Contractor shall provide a copy of Company’s Injury lliness Prevention Program in

accordance with CCR Title 8, Section 3203.

D. Contractor shall provide a copy of their Policy or Substance Abuse Prevention Program
that complies with the 1988 Drug Free Workplace Act.
Level 3 HSE Specifications PAGE 3 OF 18 Revision 8, 4/22/2015

1008403.1



RFQ 6-1031

Contractor shall provide the resume and qualifications/certifications of assigned project
designated Onsite HSE Representative for this scope as identified in section 2.3 of this
specification.

Accident/Incident investigation report within 24 hours of event (immediate verbal
notification to Authority Project Manager, followed by Written Report).

The following required documentation shall be provided to the Authority’s Project Manager,
upon Authority request, within 72 hours.

G. A copy of Contractor weekly site safety inspection report with status of corrections,

upon request, within 72 hours.

Contractor shall provide a copy of the Contractors and subcontractors competent
person list (submit to Authority Project Manager, upon Authority request, within 72
hours).

Contractors and subcontractors training records for qualified equipment operators,
electrical worker certification (NFPA 70E), confined space training, HAZWOPER
training, and similar personnel safety training certificates as applicable to the
agreement scope and as requested by the OCTA Project Manager and/or HSEC
department, upon Authority request, within 72 hours and prior to starting or during the
scope activity (submit to Project Manager).

A monthly report that includes number of workers on project, a list of subcontractors,
work hours (month, year to date, & project cumulative) of each contractor, labor
designation, OSHA Recordable injuries and illnesses segregated by medical treatment
cases, restricted workday cases, number of restricted days, lost workday cases, and
number of lost work days, and recordable incident rate. Contractor shall provide to the
Authority, upon request, within 72 hours.

TRAINING DOCUMENTATION

To ensure that each employee is qualified to perform their assigned work, when
applicable to scope work, Contractor shall verify training documentation is in place,
prior to and during contract scope, and make available to the Authority, upon request,
within 72 hours. Training may be required by the Authority or CCR Title 8 Standards
and required for activity on Authority’s property and/or Authority projects. Contractor
shall provide to Authority, upon request, within 72 hours.

2.2 HAZARD COMMUNICATION (CCR Title 8, Section 5194)

A.

Contractor shall comply with CCR Title 8, Section 5194 Hazard Communication
Standard. Prior to chemical use on Authority property and/or project work areas the
Contractor shall provide to the Authority Project Manager copies of Material Safety Data
Sheet (MSDS) for all applicable products used, if any.

. All chemicals including paint, solvents, detergents and similar substances shall comply

with SCAQMD Rules 103, 1113, and 1171.

2.3 DESIGNATED HEALTH, SAFETY, ENVIRONMENTAL (HSE) REPRESENTATIVE
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RFQ 6-1031

A. Before beginning on-site activities, the Contractor shall designate an On-site HSE

Representative. This person shall be a Competent or Qualified Individual as defined by
the Occupational, Safety, and Health Administration (OSHA), familiar with applicable
CCR Title 8 Standards, and has the authority to affect changes in work procedures that
may have associated cost, schedule and budget impacts.

The Contractor's On-site HSE Representative for all Authority projects is subject to
acceptance by the Authority Project Manager and the HSEC Department Manager. All
contact information of the On-site HSE Representative (name, phone, and fax and
pager/cell phone number) shall be provided to the Authority Project Manager.

QUALIFICATIONS — On Capital Programs, the Contractor shall submit the resume of
the full time, of the On-site HSE Representative(s) who reports directly to the
Contractor's Project Manager or Superintendent, and who is responsible for HSE
oversight for field operations on the project no later than ten (10) days after receipt of
Notice to Proceed, and prior to mobilization. The Contractor's On-site HSE
Representative(s) shall have a minimum of five (5) years heavy construction experience
in administering HSE programs on heavy construction project sites, the last two years of
which have been administering HSE in the construction discipline for which Contractor
is contracting with the Authority. The Contractor's On-site HSE Representative shall be
a Certified Safety Professional (CSP) with current standing from the Board of Certified
Safety Professionals (BCSP) or a CHST with current standing from the BCSP or a CIH
with current standing from the ABIH, or similar professional HSE Certificate of standing
acceptable to the Authority. The Contractor's On-site  HSE Representatives(s) shall be
on site during all operational hours. The On-site HSE Representative(s) shall set up,
carry forward and aggressively and effectively maintain the project specific safety
program and IIPP covering all phases of the work. If at any time the Contractor wishes
to replace their On-site HSE Representative(s), the Contractor must provide written
notice thirty (30) days prior to change of personnel to the Authority. The Contractor shall
take all precautions and follow all procedures for the safety of, and shall provide all
protection to prevent injury to, all persons involved in any way in the scope work and all
other persons, including, without limitation, the employees, agents, guests, visitors,
invitees and licensees of the Authority who may be involved. This requirement applies
continuously and is not limited to normal working hours.

On Facility Modification Projects, the Contractor shall submit the resume of the qualified
On-site HSE Representative who reports directly to the Contractor's Project Manager or
Superintendent, and who is responsible for safety oversight for field operations on the
project no later than ten (10) days after receipt of Notice to Proceed, and prior to
mobilization. The Contractor's On-Site HSE Representative shall preferably have a
certification from the BCSP and as a minimum, a 30 hour OSHA training certificate, plus
five (5) years construction or scope agreement HSE experience enforcing HSE
compliance on heavy or industrial construction project sites, the last two years of which
have been administering HSE in the construction or scope discipline for which
Contractor is contracting with the Authority. The Contractor's On-site HSE
Representative(s) shall be on site during all operational hours. The Authority reserves
the right to allow for an exception of these minimum qualification requirements for
unforeseen circumstances, at the sole discretion of the Authority Project Manager and
HSEC Department Manager.

1. Capital Programs may include, but are not limited to, projects involving demolition
and construction of; heavy construction, rail projects, highway projects, parking lots
and structures, fuel stations, building construction, facility modifications, bus base
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construction, EPA/DTSC remediation, AQMD air or soil monitoring, fuel tank removal
or modification, major bus base madifications, handling potential hazardous waste
projects, and similar projects as deemed a Capital Program at the sole discretion by
the Authority.

2. Facility Modification Projects may include, but are not limited to, projects involving
minor demolition and construction or improvement projects for transportation
centers, bus base sites and/or building modifications, equipment and/or building
upgrades, and similar projects as deemed a Facility Modification Project at the sole
discretion by the Authority.

3. Competent Individual means an individual who is capable of identifying existing and
predictable hazards in the surroundings or working conditions which are unsanitary,
hazardous, or dangerous to employees and/or property, and who has authorization
to take prompt corrective measures to eliminate them.

4. Qualified Individual means an individual who by possession of a recognized degree,
certificate, or professional standing, or who by extensive knowledge, training, and
experience, has successfully demonstrated his ability to solve or resolve problems
relating to the subject matter, the work, or the project.

D. The Contractor shall designate a Competent Individual for each task, as required by

24

Cal-OSHA standards or laws. The task Competent Individual shall be responsible for
the prevention of accidents. If the Authority or any public agency with jurisdiction notifies
the Contractor of any claimed dangerous condition at the site that is within the
Contractor’s care, custody or control, the Contractor shall take immediate action to
rectify the condition at no additional cost to the Authority. The Contractor shall be
responsible for the payment of all fines levied against the Authority for deficiencies
relating to the Contractor's supervision or conduct and/or control of the scope
agreement.

. On Facility Modification Projects, the Authority Project Manager reserves the right to

require the Contractor to provide one additional full-time safety representative with
qualifications as identified in section 2.3 (C), above whenever the number of individuals
from the Contractor, its subcontractors, suppliers, and vendors meets or exceeds 15
workers, there are multiple scope work sites, or as warranted by the scope of work at
the sole discretion by the Authority.

. On Capital Programs, the Authority's Project Manager reserves the right to require the

Contractor to provide one additional full-time safety representative with qualifications as
identified in item 2.3 (C) above whenever the number of individuals from the Contractor,
its subcontractors, suppliers, and vendors meets or exceeds 50 workers, or is warranted
by the scope of work.

SITE HSE ORIENTATION

The Contractor shall conduct and document a project site safety orientation for all
Contractor personnel, subcontractors, suppliers, vendors, and new employees assigned to
the project prior to performing any work on Authority projects. The safety orientation, at a
minimum, shall include, as applicable, Personal Protection Equipment (PPE) requirements,
eye protection, ANSI class 2 reflective vests, designated smoking, eating, and parking
areas, traffic speed limit and routing, cell phone policy, and barricade requirements. When
required by scope, additional orientation shall include fall protection, energy isolation/lock-
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out/tag-out (LOTO), confined space, hot work permit, security requirements, and similar

2.5

project safety requirements.

INCIDENT NOTIFICATION AND INVESTIGATION

A. The Authority shall be promptly notified of any of the following types of incidents:

1. Damage to Authority property (or incidents involving third party property damage);

2. Reportable and/or recordable injuries (as defined by the U. S. Occupational Safety
and Health Administration);

3. Incidents impacting the environment, i.e. spills or releases on Authority property.

B. Notifications shall be made to Authority representatives, employees and/or agents. This

includes incidents occurring to contractors, vendors, visitors, or members of the general
public that arise from the performance of Authority contract work. An initial immediate
verbal notification, followed by a written incident investigation report shall be submitted
to Authority’s Project Manager within 24 hours of the incident.

A final written incident investigative report shall be submitted within seven (7) calendar
days, and include the following information. The current status of anyone injured,
photos of the incident area, detailed description of what happened, the contributing
factors that led to the incident occurrence, a copy of the company policy or procedure
associated with the incident and evaluation of effectiveness, copy of the task planning
documentation, and the corrective action initiated to prevent recurrence. This
information shall be considered the minimum elements required for a comprehensive
incident report acceptable to OCTA.

A Serious Injury, Serious Incident, OSHA Recordable Injury / lliness, or Significant Near
Miss may require a formal incident review at the discretion of the Authority’s Project
Manager. The incident review shall be conducted within seven (7) calendar days of the
incident. The serious incident presentation shall include action taken for the welfare of
the injured, a status report of the injured, causation factors leading to the incident, a root
cause analysis, and a detailed recovery plan that identifies corrective actions to prevent
a similar incident, and actions to enhance safety awareness.

1. Serious Injury: includes an injury or illness to one or more employees, occurring in a
place of employment or in connection with any employment, which requires inpatient
hospitalization for a period in excess of twenty-four hours for other than medical
observation, or in which an employee suffers the loss of any member of the body, or
suffers any serious degree of physical disfigurement.

2. Serious Incident: includes property damage of $500.00 or more, an incident
requiring emergency services (local fire, paramedics and ambulance response),
news media or OCTA media relations response, and/or incidents involving other
agencies (Cal/lOSHA, EPA, AQMD, DTSC, etc.) notification or representation.

3. OSHA Recordable Injury / lliness: includes and injury / illness resulting in medical
treatment beyond First Aid, an injury / illness which requires restricted duty, or an
injury / illness resulting in days away from work.
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4. Significant Near Miss Incident; includes incidents where no property was damaged
and no personal injury sustained, but where, given a slight shift in time or position,
damage and/or injury easily could have occurred.

REGULAR INSPECTIONS & THIRD PARTY INSPECTIONS

Frequent and regular inspections of the project jobsite shall be made by the Contractor's
On-site HSE Representative, or another Competent Individual designated by the
Contractor. Unsafe acts and/or conditions noted during inspections shall be corrected
immediately.

The Contractor is advised that representatives of regulatory agencies (i.e., CAL-OSHA,
EPA, SCAQMD, etc.), upon proper identification, are entitled to access onto Authority
property and projects. The Authority Project Manager shall be notified of their arrival as
soon as possible.

ENVIROMENTAL REQUIREMENTS

A.

E.

The Contractor shall comply with Federal, State, county, municipal, and other local laws
and regulations pertaining to the environment, including noise, aesthetics, air quality,
water quality, contaminated soils, hazardous waste, storm water, and resources of
archaeological significance. Expense of compliance with these laws and regulations is
considered included in the agreement. Contractor shall provide water used for dust
control, or for pre-wetting areas to be paved, as required; no payment will be made by
OCTA for this water.

The Contractor shall prevent pollution of storm drains, rivers, streams, irrigation ditches,
and reservoirs with sediment or other harmful materials. Fuels, oils, bitumen, calcium
chloride, cement, or other contaminants that would contribute to water pollution shall not
be dumped into or placed where they will leach into storm drains, rivers, streams,
irrigation ditches, or reservoirs. If operating equipment in streambeds or in and around
open waters, protect the quality of ground water, wetlands, and surface waters.

The Contractor shall protect adjacent properties and water resources from erosion and
sediment damage throughout the duration of the contract. Contractor shall comply with
applicable NPDES permits and Storm Water Pollution Prevention Plan (SWPPP)
requirements.

. Contractor shall comply with all applicable EPA, Cal EPA, Cal Recycle, DTSC,

SCAQMD, local, state, county and city standards, rules and regulations for hazardous
and special waste handling, recycling and/ disposal. At a minimum, Contractor shall
ensure compliance where applicable with SCAQMD Rule 1166, CCR Title 8, Section
5192, 29 CFR Subpart 1910.120, 49 CFR Part 172, Subpart H, 40 CFR Subpart 265.16
and CCR Title 22 Section 6625.16. Contractor shall provide OCTA a schedule of all
hazardous waste and special or industrial waste disposal dates in advance of transport
date. Only authorized OCTA personnel shall sign manifests for OCTA generated
wastes. Contractor shall ensure that only current registered transporters are used for
disposal of hazardous waste and industrial wastes. The Contractor shall obtain
approval from OCTA for the disposal site locations in advance of scheduled transport
date.

If the Contractor encounters on the site material reasonably believed to be asbestos,
polychlorinated biphenyl (PCB) or other Hazardous Substance (as defined in California
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Health and Safety Code, and all regulations pursuant thereto) which has not been
rendered harmless, the Contractor shall immediately stop work in that area affected and
report the condition to the Authority in writing. The work in the affected area shall not
thereafter be resumed except by written agreement of the Authority and Contractor if in
fact the material is asbestos or polychlorinated biphenyl (PCB) or other hazardous
substance and has not been rendered harmless. The work in the affected area shall be
resumed in the absence of asbestos or polychlorinated biphenyl (PCB) or other
hazardous substance, or when it has been rendered harmless, by written agreement of
the Authority and the Contractor, or in accordance with a final determination by an
Environmental Consultant employed by the Authority.

The Contractor shall not permit any hazardous substances to be brought onto or stored
at the Project Site or used in the construction of the work, except for specified materials
and commonly used construction materials for which there are no reasonable
substitutes. All such materials shall be handled in accordance with all manufacturers’
guidelines, warnings and recommendations and in full compliance with all applicable
laws. All notices required to be given with respect to such materials shall be given by
the Contractor. The Contractor shall not intentionally release or dispose of hazardous
substances at the Project Site or into the soil, drains, surface or ground water, or air,
nor shall the Contractor allow any Sub-Contractor, subcontractor or supplier or any
other person for whose acts the Contractor or any subcontractor, vendor or supplier
may be liable, to do so. For purposes of Contract Documents, “hazardous substance”
means any substance or material which has been determined or during the time of
performance of the work is determined to be capable of posing a risk of injury to health,
safety, property or the environment by any federal, state or local governmental
authority.

2.8 VEHICLE AND ROADWAY SAFETY REQUIREMENTS

A.

The Contractor shall ensure that all Contractor vehicles, including those of its
subcontractors, suppliers, vendors and employees are parked in designated parking
areas, are identified by company name and/or logo, and comply with traffic routes, and
posted traffic signs in areas other than the employee parking lots.

Personal vehicles belonging to Contractor employees shall not be parked on the
traveled way or shoulders including any section closed to public traffic, or areas of the
community that may cause interference or complaints

The Contractor shall comply with California Department of Transportation safety
requirements and special provisions when working on highway projects.

The Contractor shall conform to American Traffic Safety Services Association (Quality
Standard for Work Zone Control Devices 1992).

29 LANGUAGE REQUIREMENTS

For safety reasons, the Contractor shall ensure employees that do not read, or understand
English, shall be within visual and hearing range of a bilingual supervisor or responsible
designee at all times when on the Authority property or projects.

2.10 PERSONAL PROTECTIVE EQUIPMENT AND CLOTHING
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Contractors, and all associated subcontractors, vendors and suppliers are required to
provide their own personal protective equipment (PPE), including eye, head, foot, and hand
protection, respirators, reflective safety vests, and all other PPE required to perform their
work safely on Authority projects.

A. RESPIRATORS (CCR Title 8, Section 5144) - The required documentation for training
and respirator use shall be provided to the Authority’s Project Manager upon request
within 72 hours. All compliance documentation as required by CCR Title 8, Section
5144, Respiratory Protective Equipment.

B. EYE PROTECTION — The Authority requires eye protection on construction projects
and work areas that meet ANSI Z-87.1 Standards.

C. BUS BASE — Minimum PPE required includes but is not limited to; Eye protection, class
2 reflective vest, steel toe or construction type footwear that meets ANSI Z41 1991 are
recommended.

D. CONSTRUCTION PROJECTS - Minimum PPE required includes but is not limited to;
hard hat, eye protection, hand protection, class 2 reflective vest, safety toe footwear that
meets ANSI Z41 1991 are recommended.

E. HARD HATS: Approved hard hat that meet ANSI Z89. 1 (latest revision). Hard hats
should be affixed with the company/agency logo and/or name. The bill shall be worn
forward. Metal hard hats and cowboy style are forbidden on Authority projects.

F. FOOTWEAR: Enclosed leather that covers the ankles, such as a construction type boot.
Employees shall not wear casual dress shoes, open toe, sneakers, sandals, canvas-
type shoes, or other shoes that have thin soles or heels that are higher than normal in
construction work areas. Safety toe footwear that meets ANSI Z41 1991 are
recommended on construction sites and in operating facilities.

G. CLOTHING/SHIRTS: minimum or waist length shirts with sleeves (4" minimum).

H. CLOTHING/TROUSERS: Cover the entire leg. If flare-legged trousers are worn, the
trouser bottoms must be tied to prevent catching. No sweat pants, or trousers with
holes.

AERIAL DEVICES (CCR Title 8, Section 3648)

Aerial devices are defined in CCR Title 8 as any vehicle-mounted or self-propelled device,
telescoping extensible or articulating, or both, which is primarily designed to position
personnel. If aerial devices are to be used, the required documentation in CCR Title 8,
Section 3648 shall be provided to the Authority’s Project Manager, upon request, within 72
hours.

CONFINED SPACE ENTRY (CCR Title 8, Section 5157)
Before any employee will be allowed to enter a confined space, the required documentation

as required by CCR Title 8, Section 5157 shall be provided to the Authority’s Project
Manager, upon request, within 72 hours.

Level 3 HSE Specifications PAGE 10 OF 18 Revision 8, 4/22/2015
1008403.1



RFQ 6-1031

A. RECOMMENDED: a copy of the most recent calibration record for each air monitoring

unit, 3-gas monitor or “sniffer” to be used by the Entry Supervisor prior to entering
permit-required confined spaces.

2.13 CRANES

A.

9.

Crane activity shall comply with 29 CFR 1926.550, CCR Title 8 Standards,
manufacture’s recommendations and requirements, applicable American Society of
Mechanical Engineers (ASME), and ANSI Standards. In addition, Contractor shall
comply with the following requirements: Prior to using mobile cranes, the Contractor
shall provide to the Authority Project Manager, items |, 2 & 3 of the following
documentation a minimum of seven (7) days prior to activity, and item 4 on each day of
crane activity.

Cranes require a submittal of the annual certification, and copy of the cranes most
recent quarterly inspection.

A copy of each crane operator's qualification (NCCCO or equivalent) of company-
authorized crane operators that have been properly trained in the equipment’s use and
limitations. Operator certification as required by CCR Title 8, Section 5006.1.

A rigging plan is required for all lifts. Critical lifts require an engineered plan designed
by a registered professional engineer licensed in the State of California.

Contractor shall provide the name and qualifications of each “Qualified Rigger’ as
defined by OSHA.

Rigging scope activity shall comply with 29 CFR Subparts1926.250, 1929.753 and CCR
Title 8 Standards.

All rigging equipment shall be free from defects, in good operating condition and
maintained in a safe condition.

Rigging equipment shall be inspected by a designated, competent employee prior to
initial use on the project, prior to each use, and documented inspections performed
regularly. Records shall be kept on jobsite of each of these inspections by contractor
and be made available to the Authority upon request within 72 hours.

Only one (1) sling eye should be in a hook, for multiple slings a shackle shall be used to
prevent separation of slings, and prevent stress on weak points of the hook.

Contractor shall prepare a documented daily crane inspection report.

B. Pick and carry with rubber tired cranes is forbidden on Authority projects.

C. Engineered Critical Lifts

A critical lifts is established where any one of the following conditions are created:
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1. Where in the crane’s current configuration at any point during the lift, a gross load
weight exceeds 75% of the capacity of the crane.
2. A gross weight equal to, or greater than 10 tons.
3. Lifts over buildings, equipment, public roadways, structures, or power lines.

4. A single lift where two or more cranes are used, including tandem lifts and tailing
cranes.

5. Lifts made in close proximity of power lines, as defined by CCR Title 8 voltage
clearance specifications.

6. Lifts involving helicopters, and specialized or unique and complex rigging
equipment.

7. Hoisting of suspended work platforms.
8. Static tower crane erection and dismantlement.
9. Making lifts below the ground level where the crane is positioned.

Note: Where the below the ground lift is minimal (evaluated by California
registered professional engineer), a critical lift plan may not be required.

. Critical Lift Plan

Where a critical lift will be performed, a written critical lift plan shall be submitted to the
Authority Project Manager prior to commencing with the lift. The written plan shall
include the following:

1. Crane manufacturer, capacity, and all specifications for the configuration to be used
for the lift.

2. Load chart data for the crane to be used to make the lift. Total calculated weight of
the load to be lifted including all rigging and other deductions consistent with the
manufacturer’s load chart.

3. Engineering data shall be provided on the hook assembly (manufacture’'s
certification or independent laboratory testing and load testing within the past 60
days), below-the hook rigging, and all specialized below-the-hook lifting devices.

4. Diagrams of the lift that provides geometrical conditions of the load, rigging, and all
crane positions during the lift. The drawing shall provide the following:

A. Locations of all components to be lifted prior, during and after the lift is
completed.

B. Radius points.

C. Swing patterns.
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D. In the event that the lift must be aborted, positions where the load may be
safely landed.

E. Areas where any personnel, public, and vehicles must be evacuated during
the lift.

5. Potential ground loading for each point of contact by the crane in selected locations
in which the crane will perform the critical lift.

6. Soil and subsurface data and information pertaining to the location on which the
crane used for the critical lift will be positioned. This information shall be procured
from an authoritative source such as a geotechnical engineer or a professional civil
engineer registered in the state of California.

Note: This information may be available from the Authority for selected
locations on some projects.

7. An engineer shall use the data provided in #5 and #6 above to verify and confirm
the following:

A. That the soil and subsurface conditions are capable of supporting all loads
imposed during the critical lift.

B. That the designs of cribbing and other supports used under the crane load
points are appropriate to safely transfer such loads.

8. Signature and stamp on the plan by a California registered professional engineer,
evidencing review of the plan as meeting the requirements that all loads and load
information and calculations contained in the plan are approved, acceptable and
safe to perform.

9. Operator qualifications.

10. Method by which communication will be provided to the crane operator. (Designated
signal person, two-way radio, hard wire phone system, etc.).

11. A critical lift hazard analysis which identifies the particular hazards (including
weather, wind, obstructions, etc.) associated with the lift and the means and
methods to reduce, mitigate, or eliminate the hazards.

12. Emergency action plan.

13. Documentation of lift and pre-job meeting shall be conducted by Contractor’s Project
Manager.

The written plan shall be submitted 7 days prior to any critical lift for review by the Authority

Project Manager and the Authority HSEC department. No critical lifts shall be conducted
prior to such review.

E. OVERHEAD CRANES
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Before using the Authority overhead cranes, each Contractor shall designate a limited
number of employees to attend a training session on the use and limitations of overhead
cranes with designated Authority personnel.

DEMOLITION OPERATIONS (CCR Title 8, Section 1734)

Before starting demolition activities the required documentation shall be provided to the
Authority’s Project Manager, upon request, within 72 hours. Contractor shall provide all
compliance documentation as required by CCR Title 8 Article 31.

A. The Contractor shall be responsible for visiting and examining the project site to assess
and personally determine the extent of demolition, associated work, debris removal,
disposal and general work to be done under this section.

B. The Contractor shall take possession of all demolished materials, except as noted
otherwise in the Contract Documents, and be responsible for disposing of them in
accordance with applicable laws and regulations. On-site burning or burial of demolition
materials will not be permitted.

C. Provide continuous noise and dust abatement as required, preventing disturbances and
nuisances to the public, workers, and the occupants of adjacent premises and the
surrounding areas. Dampen areas affected by demolition operation as necessary to
prevent dust nuisance.

D. Site demolition plan: Indicate methods, procedures, equipment, and structures to be
employed. Specify safety measures in accordance with applicable codes including
signs, barriers, and temporary walkways. Plans shall be prepared by a qualified person
(CSP, CIH, CHST, CHMM, etc.), or as necessary by a professional engineer licensed to
practice in the State of California, when so required by the provisions of the California
Board for Professional Engineer and Surveyors.

E. Equipment, haul routes, and disposal sites to be used in the demolition and disposal
work. Copy of manifests showing delivery of disposed materials in accordance with the
plan and permit conditions. Certification that all demolished materials removed from the
site have been disposed of in accordance with applicable laws and regulations.

EXCAVATION OPERATIONS (CCR Title 8, Section 1541)

Before starting excavation activities more than 5 feet deep into which people shall enter, the
required documentation shall be provided to the Authority’s Project Manager, upon request,
within 72 hours. All compliance documentation shall comply with the following CCR Title 8,
Section 1541 requirements:

A. A copy of the Contractor’s Excavation Permit.

B. Attention is directed to the applicable sections of the Labor Code concerning trench
excavation safety plans, "Trench Safety." Excavation for any trench 5 feet or more in
depth shall not begin until the Contractor has received approval from the Engineer of
the Contractor's detailed plan for worker protection from the hazards of caving ground
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during the excavation of that trench and any design calculations used in the preparation
of the detailed plan. Excavations 20 feet or greater shall be engineered and plan
stamped by a California registered professional engineer.

C. The detailed plan shall show the details of the design of shoring, bracing, sloping or
other provisions to be made for worker protection during the excavation. No plan shall
allow the use of shoring, sloping or a protective system less effective than that required
by the Construction Safety Orders of the Division of Occupational Safety and Health. If
the plan complies with the shoring system standards established by the Construction
Safety Orders, the plan shall be submitted at least five (5) days before the Contractor
intends to begin excavation for the trench.

D. Excavations and trenches shall be inspected by a “Competent Person” daily and after
every rainfall to determine if they are safe. Daily inspections shall be recorded.
Documentation is to be kept on site and available for review upon request.

E. Excavations are considered class ‘C’ soil unless documented testing in accordance with
29 CFR Subpart P, Section 1926.650 and CCR Title 8 Standards supports a class ‘B’
soil classification and is confirmed and stamped by a California registered professional
engineer. In no case will excavations be classified as class ‘A’ soil.

FALL PROTECTION (CCR Title 8, Sections 1669-1671)

The following standards are required when performing work on Authority property. The
required documentation shall be provided to the Authority’s Project Manager, upon request,
within 72 hours.

A. Fall protection is required for workers exposed to falls in excess of six (6) feet.

B. When conventional fall protections methods are impractical or create a greater hazard,
a written plan in conformance with CCR Title 8, Article 24, shall be submitted to the
Authority a minimum of seven (7) days in advance of the scheduled activity.

FORKLIFTS, BACKHOES AND OTHER INDUSTRIAL TRACTORS (CCR Title 8, Section

CCR Title 8 defines backhoes as “industrial tractors”. All compliance documentation shall
be provided as required by CCR Title 8, Section 3664. The following required
documentation shall be provided to the Authority’s Project Manager, upon request, within 72
hours:

A. A copy of each operator’s certificate or a list of company-authorized industrial tractor
operators that have been properly trained in the equipment's use and limitations.
Please state which equipment, and model each operator has been authorized to
operate (i.e. forklifts, backhoe, bulldozer, front-end loader, etc.).

ELECTRICAL OPERATIONS

HIGH VOLTAGE (CCR Title 8, Sections 2700-2974)

Any work on electrical equipment defined by OSHA as high-voltage, at or above 600 volts,
requires specialized training certifications and personal protective equipment. Before any
high-voltage work commences, the Authority Project Manger must be notified and must
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provide approval. The following required NFPA 70E certification and a certificate of training
from a recognized organization of a two day high voltage safety training course shall be
provided to the Authority’s Project Manager, upon request, within 72 hours:

A. A list of the name(s) of the company-designated high voltage Qualified Electrical
Waorker(s)

LOW VOLTAGE (CCR Title 8, Sections 2299-2599)

Only qualified persons shall work on electrical equipment or systems.

A. Electrical Certification of Training; Contractor employees working on or around electrical
panels, wiring, motors, electrical energy sources or similar electrical devices shall have
attended a NFPA 70E, Electrical Safety Course and provide to the OCTA Project
Manager a copy of employees’ NFPA 70E qualification certificate of training for each
employee assigned to electrical tasks on OCTA property or projects.

POWDER-ACTUATED TOOLS (CCR Title 8, Section 1685)

Before using tools such as “Hilti guns” or other powder-actuated tools, the following
required documentation shall be provided to the Authority’s Project Manager, upon request,
within 72 hours.

A. A copy of each qualified person’s valid operator card.
SCAFFOLDS (CCR Title 8, Sections 1635.1-1677)

Scaffold erection shall be in compliance with CCR Title 8 Standards. All compliance
documentation shall be provided as required by CCR Title 8, Sections 1635.1-1677. In
addition, the Contractor shall comply with the following additional requirements.

A. All scaffolds on Authority project shall be inspected by a competent person qualified for
scaffolds in accordance with CCR Title 8 Standards.

B. Contractor shall arrange for a third party inspection, at least quarterly, by a credentialed
professional (insurance carrier, scaffold manufacturer representative, or similar) in
addition to the contractors daily self inspections.

C. A proper scaffold inspection and tagging system shall be maintained identifying
compliance status (Example: Green/safe, Yellow/modified-fall protection required,
Red/unsafe-do not use).

D. Contractor shall have a fall protection plan that meets CCR Title 8 Standards for
scaffold erectors, an erection/dismantling plan shall be submitted to Authority Project
Manager for review prior to start of activity.

E. Scaffold erection/dismantling shall install handrails beginning on the first level above
ground erected, and erectors shall plan erection and dismantling in a manner to
maximize handrail protection and minimize employees at unprotected areas.
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2.21 WARNING SIGNS AND DEVICES

Signs, signals, and/or barricades shall be visible at all times when and where a hazard
exists. Overhead tasks, roofing tasks, excavations, roadwork activity, demolition work, and
other recognized hazards shall have guardrail protection, warning barricades, or similar
protective measures acceptable to the Authority’s Project Manager. Signs, signals, and/or
barricades shall be removed when the hazard no longer exists.

2.22 STEEL ERECTION

Steel Erection scope activity shall comply with 29 CFR Subpart R, Section 1926.750, and
CCR Title 8 Standards. In addition to OSHA Standards, Contractor shall comply with the
following requirements.

A.

Erection planning should incorporate installation methods using aerial devices (man-
lifts) and elevated work platforms (scissor lift) to minimize fall hazards of climbing steel
where possible. A detailed written job safety analysis (JSA) shall identify installation
methods, equipment, and control methods to minimize potential fall hazards.

. The Contractor shall not allow any employee to walk the steel unprotected from falls.

Contractor employees must be tied-off and "coon" the beam until safety cables are
provided to which employees shall use 100% tie-off protection. Two lanyards are
required to ensure 100% tie-off protection.

A safe means of access to the level being worked shall be planned. Climbing and sliding
down columns are not considered safe access and are forbidden on Authority projects.

A qualified rigger shall inspect the rigging prior to each shift and each lift.

Multiple lift rigging (Christmas Treeing) lifts are forbidden on Authority property and
controlled projects.

2.23 AUDITS

A. The Authority may make periodic patrols of the project site as a part of its normal

security and safety program. The Contractor shall not be relieved of its aforesaid
responsibilities and the Authority shall not assume same, nor shall it be deemed to have
assumed, any responsibility otherwise imposed upon the Contractor, as a result of
safety patrols by the Authority.

The Authority may audit the Contractor’s safety program for HSE compliance at various
intervals of the project, at the sole discretion of the Authority. Elements may include, but
are not limited to: OSHA injury & illness records and logs, Job Safety Analysis and
safety plans, equipment operator licenses and training records, incident reports,
meeting minutes, engineered plans, safety meeting records, crane and rigging plans,
equipment inspection records, qualifications of and interviews with key Contractor
management personnel, and other similar information. The Contractor shall support and
cooperate with these audits at no additional compensation or schedule impacts with this
contract.
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2.24 RAILWAY SAFETY PRECAUTIONS

A. Work on operating railways shall be in compliance with 49 CFR, Part 214, CCR Title 8
Standards, and the Southern California Regional Rail Authority (SCRRA).

B. New construction rail projects require that all employers and contractors are responsible to
assure employees are trained and understand on-track safety procedures, and follow
roadway worker rules identified in 49 CFR, Part 214, CCR Title 8, SCRRA, the California
Department of Transportation (CalTrans), and OCTA HSE Construction Management
Requirements (i.e., item E references).

C. Minimum PPE for workers include hard hat, safety glasses, orange (i.e., rail company
approved color) class 2 reflective vest, safety toe footwear that meets ANSI Z41 1991 (lace-
up type over the ankle) and hearing protection (on person and worn as necessary).

2.25 FINES
The Contractor shall be responsible for the payment of all fines levied against the Authority
for HSE violations arising from or related to activities over which Contractor has
responsibility per the contract.

2.26 COMPLIANCE COSTS
Compliance with Health, Safety and Environmental Compliance identified in these
aforementioned Authority Safety Specifications shall be at the expense of the Contractor,
and included in Bid Documents to the Authority for the Contractor’s scope. The Authority
shall incur no additional cost or schedule impacts by Contractor, for compliance with
California Construction Safety Orders, CCR Title 8 Standards, Federal OSHA Standards,
and the Authority Safety Specifications for the protection of persons and property.

2.27 REFERENCES
A. CCR Title 8 Standards (Cal/lOSHA)

B. CFR Including 1910 and 1926 Standards
C. NFPA, NEC, ANSI, NIOSH Standards
D. Construction Industry Institute (CII)
E. OCTA Construction Management Procedures Manual
F. OCTA Yard Safety Rules
END OF DOCUMENT
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